


CONTRACT DATA REQUIREMENTS LIST Form Approved
(2 Data Items) OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 220 hours per response,
including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or
any other aspect of this collection of information, including suggestions for reducing this burden, to Department of
Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0704-0188), 1215
Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be aware that notwithstanding any
other provision of law, no person shall be subject to any penalty for failing to comply with a collection of
information if it does not display a currently valid OMB control number. Please DO NOT RETURN your form to the
above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in
Block E.

A.CONTRACT LINE ITEM NO.
3G 1560 00-915-7340

B.EXHIBIT C.CATEGORY:

TDP[] T™™[]

OTHER[]

D. SYSTEM/ITEM E.CONTRACT/PR NO. F'. CONTRACTOR

1.DATA ITEM NO. 2.TITLE OF DATA ITEM 3.SUBTITLE

1 CERTIFICATION DATA REPORT COMPLETE PROCESS OPERATION

SHEETS

17.PRICE GROUP

4 .AUTHORITY (Data Acquisition Document No.) 5.CONTRACT REFERENCE 6.REQUIRING OFFICE

18 .ESTIMATED
TOTAL PRICE

DI-MISC-80678/T1 DEFENSE SUPPLY CENTER
RICHMOND
7.DD250 REQ 9.DIST STATEMENT TOFREQUENCY 12DATE OF FIRST SUBMISSION T7.DISTRIBUTION
REQUIRED
LT AS REQ. SEE BLOCK # 16 b. COPIES
8.ADP CODE 11.AS OF DATE | 13.DATE OF SUBSEQUENT
2 SUBMISSION a. ADDRESSEE | 5 e Final
AS REQ. SEE BLOCK # 16 Reg | Repro
6. REMARKS DCMC/ACO /0
PARA. 10.1,10.2,10.2.1,10.2.2,10.2.4,10.5 DCMC/QAR 1/0
*UPON SUBMISSION OF FIRST ARTICLE/PRODUCTION LOT TEST PCO 1/0
SAMPLE (S)
** IF PROCESS OPERATION SHEETS CHANGE AFTER SUCCESSFUL
COMPLETION OF FAT/PLT
15 . TOTAL 370
T.DATA ITEM NO. | 2.TITLE OF DATA ITEM 3.SUBTITLE 17.PRICE GROUP
2 CERTIFICATION DATA REPORT COMPLETE INSPECTION METHOD SHEETS

4 .AUTHORITY (Data Acquisition Document No.)}

DI-MISC-80678/T2

5.CONTRACT REFERENCE 6 .RE2QUIRING OFFICE

DEFENSE SUPPLY CENTER

18.ESTIMATED
TOTAL PRICE

RICHMOND
7.DD 250 REQ 9.DEST STATEMET 10.FREQUENCY 12.DATE OF FIRST SUBMISSION
REQUIRIED AS SEE BILOCK # 16 14 DISTRIBUTION
LT REQ
8.ADP CODE 11AS OF DATE 13DATE OF SUBSEQUENT b. COPIES
SUBMISSION a.ADDRESSEE Final
A AS REQ A SEE BLOCK # Draft Reg Repro
16
16 .REMARKS DCMC/ACO 1/0
PARA. 10.1,10.2,10.2.1,10.2.2,10.2.4,10.5 DCMC/QAR 1/0
*UPON SUBMISSION OF FIRST ARTICLE/PRODUCTION LOT TEST PCO 1/0
SAMPLE (S)
** AT TIME OF CONTRACT COMPLETION
15.TOTAL 3/0
G.PREPARED RY H.DATE I.APPROVED BY J.DATE
NAVICP-P March 9,2002 NAVICP-P March 9,2002
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CONTRACT DATA REQUIREMENTS LIST Form Approved
(2 Data Items) OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 220 hours per response,
including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or
any other aspect of this collection of information, including suggestions for reducing this burden, to Department of
Defense, Washington Headguarters Services, Directorate for Information Operations and Reports (0704-0188), 1215
Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be aware that notwithstanding any
other provision of law, no person shall be subject to any penalty for failing to comply with a collection of
information if it does not display a currently valid OMB control number. Please DO NOT RETURN your form to the
above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in
Block E.

A.CONTRACT LINE ITEM NO. B.EXHIBIT C.CATEGORY:
TDP[] T™[] OTHER[ ]
D. SYSTEM/ITEM E.CONTRACT/PR NO. F.CONTRACTOR
3G 1560 00-915-7340
1.DATA ITEM NO. | 2.TITLE OF DATA ITEM 3,SUBTITLE 17.PRICE GROUP
3 REQUEST FOR WAIVER
4,AUTHORITY (Data Acquisition Document No.) | 5.CONTRACT REFERENCE 6 .REQUIRING OFFICE 18.ESTIMATED
TOTAL PRICE
DI-CMAN-80640B DEFENSE SUPPLY CENTER
RICHMOND
7.DD250 REQ 9.DIST STATEMENT 10FREQUENCY 12DATE OF FIRST SUBMISSION 14.DISTRIBUTION
REQUIRED
LT AS REQ. SEE BLOCK #16 b. COPIES
8.ADP CODE 11.AS OF DATE | 13.DATE OF SUBSEQUENT
A SUBMISSION a. ADDRESSEE | ) gt Final
AS REQ. SEE BLOCK #16 Reg | Repr
[*]

16.REMARKS DCMC/ACO 1/0

DCMC/QAR 1/0

PCO 1/0

NAVICP-P 1/0

15.TOTAL 4/0
1.DATA ITEM NO. 2.TITLE OF DATA ITEM 3.SUBTITLE 17.PRICE GROUP
4 REQUEST FOR DEVIATION
4. AUTHORITY (Data Acquisition Document No.) | 5.CONTRACT REFERENCE 6.RE2QUIRING OFFICE 18 .ESTIMATED

DI-CMAN-80641B
DEFENSE SUPPLY CENTER

TOTAL PRICE

RICHMOND
7.DD 250 REQ | 9.DEST STATEMET 10 . FREQUENCY 12.DATE OF FIRST SUBMISSION
REQUIRIED AS REQ. SEE BLOCK #16 14 DISTRIBUTION
LT
8.ADP CODE 11AS OF DATE 13DATE OF SUBSEQUENT b. COPIES
SUBMISSION a.ADDRESSEER Final
A AS REQ. SEE BLOCK #16 Draft | Reg | Repro
16.REMARKS DCMC/ACO 1/0
DCMC/QAR 1/0
PCO 1/0
NAVICP-P 1/0
15.TOTAL 4/0
G.PREPARED BY H.DATE I.APPROVED BY J.DATE
NAVICP-P March 9,2002 NAVICP-P March 9,2002
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CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved

OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the

time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and
completing and reviewing the collection of information. Send comments regarding this burden estimate or any other
aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense,
1215 Jefferson Davis Highway,
Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-

Washington Headquarters Services, Directorate for Information Operations and Reports,

0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses.

Government Issuing Contracting Qfficer for the Contract/PR No. Listed in Block E.

Send completed form to the

A. CONTRACT LINE ITEM NO. |B. EXH/ATCH NO. C. CATEGORY:

TDP ™™ OTHER
D. SYSTEM/ITEM 3G 1560 00-915-7340 |E. CONTRACT/PR F. CONTRACTOR
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 17.PRICE

GROUP
5 CERTIFICATION DATA/ REPORTS
6. REQUIRING OFFICE 18.ESTIMATE
4. RUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE DEFENSE SUPPLY CENTER P TOTAL
DI-MISC-80678/T3 COLUMBUS PRICE
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION |14. DISTRIBUTION
LT REQUIRED As SEE BLOCK 16*
REQ b. COPIES
8. ADP CODE 11. AS OF DATE |13. DATE OF SUBSEQUENT Final
A AS REQ suBMISSION SEE BLOCK
16%* a.ADDRESSEE |Draft |Req |Repro

16. REMARKS
PARA. 10.1,10.2,10.2.1,10.2.2,10.2.4,10.5 apply

*BLOCK # 12- UPON SUBMITTAL OF FIRST ARTICLE SAMPLE (s)
AND/OR PRODUCTION LOT SAMPLE (s).

**BLOCK # 13- REPORTS SHALL BE PROVIDED FOR THE BELOW LISTED
SUB-TITLES. These certifications are required at Production
Lot Testing (PLT) or contract completion if testing is
waived.

CERTIFICATION REPORTS FOR PRIME (OEM) PROCESSES AND MATERIAL
SPECIFICATIONS SHALL INCLUDE,

CERTIFICATION THAT ALL VENDORS PREFORMING THESE PROCESSES ARE
PRIME (88277) MDA (OEM) APPROVED FOR THEIR SAID PROCESS

BLOCK # 5- CONTRACT REFERENCE: P/N: (78286) 65205-06017-041

Material: AL. Alloy Bar 2024 cond. T6 per SAE/AMS-QQ-A-
225/6A

Anodize per Mil-A-8625F

Epoxy Primer and Acrylic Lacguer per Mil-PRF-23377G (1)
Fluorescent Penetrant Insp per ASTM E1417

DCM/ACO 1/0
DCM/PCO 1/0
DCM/QAR 1/0

G. PREPARED BY H. DATE I. APPROVED BY

J. DATE




NAVICP-P March 9,2002 [NAVICP-P March 9,2002
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QUALITY ASSURANCE PROVISIONS

NSN: 3G 1560 00-915-7340
P/N: (78286) 65205-06017-041
NOMEN: Fitting Assy., Hook, Ramp Uplock

Articles to be furnished hereunder shall be manufactured, tested and inspected in
accordance with drawing number (78286) 65205-06017-041 Rev. "A", or latest revision
and all details and specifications referenced therein.

I. Quality/Inspection Requirements

A. MIL-1-45208 or ISO 9000 equivalent applies:
B. First Article Testing applies:
C. Mandatory Inspection applies:

II. Supplemental Requirements

A. Additionally, para. 3.1-3.5, 5.1-5.2, 6.1-6.2 of MIL-Q-9858 or ISO 9000
equivalent apply.

B. The contractor shall include on the detailed process/operation sheets
developed, a tracking method that is traceable to the contract, all in-house manufacturing
processes, and the identity of all manufacturing sources performing process/operations
outside their facilities. These sheets shall not be revised or altered after the successful
completion of First Article and/or Production Lot Testing without approval from the
Engineering Support Activity (ESA), via the PCO.

C. The Inspection Method Sheets, which list the characteristics of each item,
produced under the contract shall have serial number traceability to the raw material,
casting, or forging. The tracking method used on the inspection / method sheets shall be
traceable to the contract. In addition, the contractor is responsible for providing

completed inspection method sheets showing the actual dimensions taken of all critical
characteristics.

D. Markings should be in accordance with MIL-STD-130 Rev. "K" paragraph
5.3.3(a), (b),(c), and (g). Method and location shall be in accordance with the drawing,.

HI. Mandatory Inspection Requirements

During production, mandatory inspection is required to be accomplished by the
contractor, as follows:

A. Level of Inspection (LOI):

1) Critical Characteristics: 100% inspection shall apply.



2) Major and Minor Characteristics - LOI shall be in accordance with a sampling plan
acceptable to the QAR.

B. Ciritical Characteristics:
DRAWING : 65205-06017-041

Critical Characteristics:
(Shall be defined as below, unless defined by the Prime Contractor (78286)

Diametrical and liner dimensions having a total tolerance of 0.001 or less.

Surface finishes having a 16 value or less.

Any geometric feature control requirement with a total tolerance range of 0.002 or less.
Angular tolerances with a total range less than (1) one degree.

Threads specified to class (3) three or greater.

C. Major and Minor Characteristics:

1) Shall be defined by the contractor subject to QAR concurrence, unless
defined on applicable drawings and associated specifications.

IV. Unless expressly provided for elsewhere in this Clause, equipment such as fixtures,
jigs, dies, patterns, templates, Mylar’s, special tooling, test equipment, or any other
manufacturing aid required for the manufacture and/or testing of the subject items will
not be provided by the Government or any other source and is the sole responsibility of
the Government or any other source and is the sole responsibility of the contractor. The
foregoing applies notwithstanding any reference to such equipment or the furnishing

thereof that may be contained in any drawing



FIRST ARTICLE TESTS REQUIRED (Contractor Testing)
First Article Inspection/Test Criteria

The tests to be performed under the First Article approval clause of the contract are:
A. Dimensional Check: to ensure proper form

B. Compliance with drawing, (78286) 65205-06017-041 Rev."A", and
specifications referenced therein.

C. Review documentation as provided under DD 1423 requirements.

In addition to the above tests, the First Articles to be delivered hereunder shall also be
subjected to those tests, which will demonstrate that the articles comply with contract
requirements.

The contractor shall be responsible for providing necessary parts and repair of the First
Article (s) during testing.

II. Testing Facility:

A. Testing shall be performed in-house by the DCMO/QAR and NADEP Cherry
Point Engineering, at the contractor’s facility.

ITI. Notification of Testing: The contractor shall notify the PCO, ACO, and QAR prior to
conducting First Article Tests so the Government may witness such testing.

A. The QAR shall be present to witness all First Article Tests.

IV. Test Report: The test report shall be in accordance with MIL-STD-831 and shall be
submitted (2 copies) via the Cognizant CAO/QAR to the PCO. CAO/QAR shall provide
comments on form DD 1222 (2 copies) which shall be forwarded with the test report.
Approval of the test report is the PCO’s responsibility. Upon notification of
approval/conditional approval, the ACO shall execute the DD 250 to indicate
Government acceptance of the test report.

V. Disposition of First Article Sample (s):

A. Samples may be considered as production items under the contract provided
the samples can be refurbished to ready for issue (RFI) condition and provided the
samples have inspection approval of the cognizant QAR. Samples may be shipped as

production items only after all other units required under the contract have been produced
and are ready for shipment.



FIRST ARTICLE APPROVAL (CONTRACTOR TESTING)

A. The contractor shall test 2 unit (s) of lot/item 0001 as specified in this contract.
At least 15 calendar days before the beginning of First Article Testing, the contractor
shall notify the contracting officer, in writing, of the time and location of the testing so
the Government may witness the tests.

B. If the First Article is disapproved, the contractor, upon Government request, shall
submit an additional First Article for testing. After each request, the contractor shall
make any necessary changes, modification, or repairs to the First Article or select another
First Article for testing. All costs related to these tests are to be borne by the contractor,
including any and all costs for additional tests following disapproval. The contractor
shall furnish any additional First Article to the Government under the terms and
conditions and within the time specified by the Government. The Government shall act
of this First Article within the time limit specified. The Government reserves the right to
require an equitable adjustment of the contract price for any extension of the delivery
schedule or for any additional costs to the Government related to these tests.

C. If the contractor fails to deliver any First Article on time, or the contracting officer
disapproves any First Article, the contractor shall be deemed to have failed to make
delivery within the meaning of the default clause of this contract.

D If the Government does not act within the time specified, the contracting officer shall,
upon timely written request from the contractor, equitably adjust under the changes

clause of this contract the delivery or performance dates and/or the contract price, and
any other contractual term affected by the delay.

E. Before First Article approval, the acquisition of materials or components for, or the
commencement of production of, the balance of the contract quantity is at the sole risk of
the contractor. Before First Article approval, the costs thereof shall not be allocable to

this contract for 1)-progress payments, or 2) termination settlements if the contract is
terminated for the convenience of the Government.

F. The contractor shall produce both the First Article and the production quantity at the
same facility and shall submit a certification to this effect with each First Article.

G The contractor shall provide specific written notification to the procuring contractor
officer informing him/her of the shipment of any articles furnished in accordance with
this clause. Such notification must be addressed to the attention of the ACO with copies
to the testing activity. Failure to provide such notification shall excuse the government

from any delay in performing First Article Testing and informing the contractor of the
results thereof.



PRODUCTION LOT TESTING (CONTRACTOR TESTING)

A. The Production Lot Samples shall be selected at random by the cognizant government
QAR.

The samples shall be identified by contract number, lot number and be clearly marked as
follows:

PRODUCTION LOT TEST SAMPLES
NOT RFI MATERIAL
DO NOT TAKE UP IN STOCK

B. Such samples shall be tested in sufficient time prior to the delivery date of the
production articles to allow a 45 day period for testing and written notification by the
contracting officer of the approval or disapproval of the samples. Within 15 days of the
receipt of the samples, the CAO shall notify the contracting officer, Defense Supply
Center Richmond code: of the results of the testing, together with a recommendation for
approval or disapproval.

C. In the event the contractor does not receive written notification of approval or
disapproval of the samples for a particular production lot within 120 days from their

submission for such testing, the contract delivery schedule shall be equitably adjusted as
necessary.

D. If the contractor fails to deliver any Production Lot Samples for testing within the
time specified, or if the contracting officer disapproves any Production Lot Samples, the
contractor shall be deemed to have failed to make delivery within the meaning of the
default clause of this contract, and this contract shall be subject to termination for default.

E. In order for a Production Lot to be acceptable, all samples representative of the lot
must pass all of the contract requirements. In the event a sample fails to pass such
requirements, the lot will be rejected. In such event, the Government may, at its option
and at no additional cost to the Government, (I) terminate all of any portion of this
contract for default, (II) require the manufacture of a new production lot, or a rework of
the rejected Production Lot if the means and procedures proposed by the contractor for
rework are acceptable to the Government, or (IIT) require the submission of additional
samples for test. The foregoing procedures shall apply to new or reworked production
lots in the same way as they did to the original Production Lot.

F. For each additional sample or each resubmission of a modified sample which the
contractor is required to submit for approval hereunder as a result of the failure of a
previous sample to conform to the requirements of the specification, the contractor shall
pay to the Government the costs of reinspection, shipping, examination and retesting by

the Government, and the contractor and his sureties (if any) shall be liable for the amount
of such costs.



G. Nothing contained in the foregoing provisions of this clause, and no action of the
Government in accordance herewith, shall in any way prejudice the right of the
Government under the clause of this contract entitled default.






